



REQUEST FOR QUALIFICATIONS (RFQ) 2021-002
 GENERAL ENGINEERING CONSULTANTS
 QUESTIONS AND RESPONSES
 JULY 23, 2021

No.	Document	Section	Question(s)	CCRMA Response
1	RFQ 2021-002 Main	N/A	To better understand the RMA's expectations regarding meetings with the selected firm(s), what is the anticipated meeting frequency and format of the meetings?	The CCRMA meets with contracted consultants on a weekly/daily basis to discuss project status and address any issues that may arise. Meetings can be in-person, via conference call or video conference.
2	RFQ 2021-002 Main	8.0 Contract Provisions & 9.2 Proposed Approach	To better assist in delivering the best team for the RMA, what is the anticipated total contract value and what are the anticipated percentages of work for each scope item? (Program Management, PS&E, CE&I, etc.)	Total contract value is \$6 million. The CCRMA estimates the anticipated percentages of work will consist of approximately 10% PM, 25% Preliminary Engineering, 40% PS&E and 25% CEI. These percentages are an estimate and could differ due to the complexity of the project.
3	RFQ 2021-002 Main	9.1.5 PS&E Experience	Please clarify if project experience, such as PS&E, can include oversight/management for the development of complex PS&E under the umbrella of a GEC.	Yes